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UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
Central Valley Project, California

LONG-TERM RENEWAL CONTRACT BETWEEN THE UNITED STATES
AND
CENTERVILLE COMMUNITY SERVICES DISTRICT
'PROVIDING FOR PROJECT WATER SERVICE
FROM THE TRINITY RIVER DIVISION

THIS CONTRACT, made this [0 ﬁ’/day of %M ,2005 in
pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acQamendatory or

supplementary thereto, including, but not limited to, the Acts of August 26, 1937 (50 Stat. 844), as
amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, July 2,
1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), October 27, 1986
(100 Stat. 3050), as amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all
collectively hereinafter referred to as Federal Reclamation law, between THE UNITED STATES
OF AMERICA, hereinafter referred to as the United States, and CENTERVILLE COMMUNITY
SERVICES DISTRICT, hereinafter referred to as the Contractor, a public agency of the State of
California, duly organized, existing, and acting pursuant to the laws thereof;

WITNESSETH, That:




22
23
24
25
26
27

28

29
30
31
32
33
34
35
36

37

38
39

40

41
42
43
44
45
46
47

' !

Contract No.14-06-200-3367X- LTR1

EXPLANATORY RECITALS

(1] WHEREAS, the United States has constructed and is operating the Central Valley
Project (Project), Cglifornia, for diversion, storage, carriage, distribution and beneficial use, for
flood control, irrigation, municipal, domestic, industrial, fish and wildlife mitigation, protection
and restoration, generation and distribution of electric energy, salinity control, navigation and
other beneficial uses, of waters of the Sacraménto River, the American River, the Trinity River,
and the San Joaquin River and their tributaﬁes ; and |

[2"] WHEREAS, the United States constructed the Clear Creek South Unit facilities,
including the Muletown Conduit, which will be used in part for the furnishing of water to the
Contractor pursuant to the terms of this Contract; and

[3'd] WHEREAS, the ﬁghts to Project Water were acquired by the United States
pursuant to California law for operation of the Project; and-

[4™] WHEREAS, the Contractor and the United States entered into Contract
No. 14-06-200-3367X, which established terms for the delivery to the Contractor of Project
Water from the Muletown Conduit through December 31, 2004, hereinafter referred to as the
“Existing Contract,” and

[5"’] WHEREAS, the United States and the Contractor have, pursuant to subsection
3404(c)(3) of the Central Valley Project Improvement Act (CVPIA), subsequently entered into a
binding agreement identified as Binding Agreement No. 14-06-200-3367A-BA, which sets out
the terms pursuant to which the Contractor agreed to renew the Existing Contract before its
expiration date after completion of a programmatic environmental impact statement and other
appropriate environmental documentation and negotiation of a renewal contract, and which also
sets out the consequences of a subsequent decision not to renew; and

[6”"] WHEREAS, Section 3404(c) of the CVPIA providés for long-term renewal of the
Existing Contract following completion of appropriate environmental documentation, including a

programmatic environmental impact statement (PEIS) pursuant to the National Environmental
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Policy Act (NEPA), analyzing the direct and indirect impacts and benefits of implementing the
CVPIA and the potential renewal of all existing contracts for Project Water; and

[7"] 'WHEREAS, the United States has completed the PEIS and all other appropriate
environmental review necessary to provide for long-term renewal of the Existing Contract; and

(8" WHEREAS, the Contractor has requested the long-term renewal of the Existing
Contract, pursuant to the terms of the Existing Contract, Federal Reclamation law, and the laws
of the State of California, for water service from the Project; and

[9"] WHEREAS, the United States has determined that the Contractor has fulfilled all
of its obligations under the Existing Contract; and

[10" WHEREAS, the Contractor has demonstrated to the satisfaction of the

Contracting Officer that the Contractor has utilized the Project Water supplies available to it for

- reasonable and beneficial use and/or has demonstrated projected future demand for water use

such that the Contractor has the capability and expects to utilize fully for reasonabfe and
beneficial use the quantity of Project Water to be made available to it pursuant to this Contract;
and

[11™] WHEREAS, water obtained from the Project has been relied upon by urban and
agricultural areas within California for more than 50 years, and is considered by the Contractor
as an essential portion of its water supply; and

[12”’] WHEREAS, the economies of regions within the Project, including the
Contractor’s, depend upon the continued availability of water, including water service from the
Project; and

[12.1] WHEREAS, the Contractor has made and will continue to make substantial capital
investments iﬁ diversion and treatment facilities, and requires a consistent, predictable quality of
raw water in order to meet Safe Drinking Water Act requirements for its municipal customers,

and to provide a consistent and predictable quality of water for its industrial customers; and

L
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[13"‘] WHEREAS, the Secretary intends through coordination, cooperation, and
partnerships to pursue measures to improve water supply, water-quality, and reliability of the
Project for all Project purposes; and

[13.1] WHEREAS, the Contractor is located in the region of the Redding Groundwater
Basin, and it is the desire of both the United States and the Contractor to facilitate the
cooperative efforts of local water service agencies to develop the Redding Groundwater Basin
for conjunctive management and use with Project Water supplies, to maximize the reasonable
beneficial use of water for the water service agencies and their customers in the region; and

[14”’] WHEREAS, the mutual goals of the United States and the Contractor include: to
provide for reliable Project Water supplies; to control costs of those supplies; to achieve
repayment of the Project as required by law; to guard reasonably against Project Water
shortages; to achieve a reasonable balance among competing demands for use of Project Water;
and to comply with all applicable environmental statutes, all consistent with the legal obligations
of the United States relative to the Project; and

[15”1] | WHEREAS, the parties intend by this Contract to develop a more cooperative
relationship in order to achieve their mutual goals; and

[16™ WHEREAS, the United States and the Contractor are willing to enter into this
Cbntract pursuant to Federal Reclamation law on the terms and conditions set forth below:

- NOW, THEREFORE, in consideration of the mutual and dependent covenants herein
contained, it 1s hereby mutually agreed by the parties hereto as follows:”

DEFINITIONS

1. When used herein unless otherwise distinctly expressed, or manifestly
incompatible with the intent of the parties as expressed in this Contract, the term:
(a) “Calendar Year” shall mean the period January 1 through December 31,

both dates inclusive;
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(b)  “Charges” shall mean the payments required by Federal Reclamation law
in addition to the Rates and Tiered Pricing Component specified in this Contract as determined
annually by the Contracting Officer pursuant to this Contract;
| (c)  “Condition of Shortage” shall mean a condition respecting the Project

during any Year such that the Contracting Officer is unable to deliver sufficient water to meet the

Contract Total;

(d)  “Contracting Officer” shall mean the Secretary of the Interior’s duly
authorized representative acting pursuant to this Contract or applicable Federal Reclamation law
or regulation;

(e) “Contract Total” shall mean the maximum amount of water to which the
Contractor is entitled under subdivision (a) of Article 3 6f this Contract;

) “Contractor's Service Area” shall mean the area to which the Contractor is
permitted to provide Project Water under this Contract as described in Exhibit “A” attached
hereto, which may be modified from time to time in accordance with Article 35 of this Contract
without amendment of this Contract;

(g “CVPIA” shall mean the Central Valley Project Improvement Act, Title
XXXIV of the Act of October 30, 1992 (106 Stat. 4706);

(h)  Omitted;
(1) Omitted;
() “Full Cost Rate” shall mean an annual rate as determined by the

Contrac‘ting Officer that shall amortize the expenditures for construction properly allocable to the
Project irrigation or M&I functions, as appropriate, of facilities in service including all O&M
deficits funded, less payments, over such periods as may be required under Federal Reclamation
law, or applicable contract provisions. Interest will accrue on both the construction expenditures
and funded O&M deficits from October 12, 1982, on costs outstanding at that date, or from the

date incurred in the case of costs arising subsequent to October 12, 1982, and shall be calculated
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in accordance with subsections 202(3)(B) and (3)(C) of the Reclamation Reform Act of October
12, 1982 (96 Stat. 1263), as amended, hereinafter referred to as RRA. The Full Cost Rate
includes actual operation, maintenance, and replacement costs consistent with Section 426.2 of

the Rules and Regulations for the RRA;

(k) Omitted;
M Omiitted;
(m)  Omitted;
(n) Omitted;

{0) “Municipal and Industrial (M&I) Water” shall mean Project Water made
available to the Contractor for purposes other than the commercial production of agricultural
crops or livestock;

(p)  “M&l Full Cost Water Rate” shall mean the Full Cost Rate applicable to
the delivery of M&I Water;

(@9  “Operation and Maintenance” or “O&M” shall mean normal and
reasonable care, control, operation, repair, replacement (other than capital replacement), and
maintenance of Project facilities;

(r) “Operating Non-Federal Entity" shall mean the Clear Creék Community
Services District, its successors or assigns, a non-Federal entity which has the obligation to
operate and maintain all or a portion of the Clear Creek South Unit facilities pursuant to an
agreement with the United States, and which may have funding obligations with respect thereto;

(s) “Project” shall mean the Central Valley Project owned by the United
States and managed by the Department of the Interior, Bureau of Reclamation;

(t) “Project Contractors” shall mean all parties who have water service
contracts for Project Water from the Project with the United States pursuant to Federal

Reclamation law;,
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149 (u)  “Project Water” shall mean all water that is developed, diverted, stored, or
150  delivered by the Secretary in accordance with the statutes é.uthoriz.ing the Project and in

151 accordance with the terms and conditions of water rights acquired pursuant to California law;
152 (v)  “Rates” shall mean the payments determined annually by the Contracting
153  Officer in accordance with the then-current applicable water ratesetting p'olicies for the Project,
154  as described in subdivision (a) of Article 7 of this Contract;

155 (w)  “Recent Historic Average” shall mean the most recent five-year average of
156 the final forecast of Water Made Available to the Contractor pursuant to this Contract or its

157  preceding contract(s);

158 (x)  “Secretary” shall mean the Secretary of the Interior, a duly appointed

159  successor, or an authorized representative acting pursuant to any authority of the Secretary and
160  through any agency of the Department of the Interior;

161 (y)  “Tiered Pricing Component” sha}lrbe the incremental amount to be paid
162  for each acre-foot of Water Delivered as deseribed in subdivision (j) of Article 7 of this Contract;
163 (2) “Water Delivered” or “Delivered Water” shall mean Project Water

164 ~ diverted for use by the Contractor at the point(s) of delivery approved by the Contracting

165  Officer;

166 (aa) “Water Made Available” shall mean the estimated amount of Project

167  Water that can be delivered to the Contractor for the upcoming Year as declared by the

168  Contracting Officer, pursuant to subdivision (a) of Article 4 of this Contract;

169 (bb)- “Water Scheduled” shall mean Project Water made available to the

170  Contractor for which times and quantities for delivery have been established by the Contractor
171 and Contracting Officer, pursuant to subdivision (b) of Article 4 of this Contract; and

172 (cc)  “Year” shall mean the period from and including March 1 of each

173 Calendar Year through the last day of February of the following Calendar Year.
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TERM OF CONTRACT

2. (a) This Contract shall be effective March 1, 2005, through February 28,
2045, and supersedes the Existing Contract. In the event the Contractor wishes to renew this
Contract beyond February 28, 2045, the Contractor shall submit a request for renewal in writing
to the Contracting Officer no later than two years prior to the date this Contract expires.

(b}  Omitted.

(¢)  This Contract shall be renewed for successive periods of up to 40 years
each, which periods shall be consistent with then-existing Reclamation-wide policy, under terms
and conditions mutually agreeable to the parties and consistent with Federal and State law. The
Contractor shall be afforded the opportunity to comment to the Contracting Officer on the
proposed adoption and application of any revised policy applicable to the delivery of M&I Water
that would limit the term of any subsequent renewal contract with the Contractor for the

furnishing of M&I Water to less than 40 years.

(d) The Contracting Officer shall make a determination ten years after the
date of execution of this Contract, and every five years thereafter during the term of this
Contract, of whether a conversion to a contract under subsection 9(c)(1) of Section 9 of the
Reclamation Project Act of 1939 can be accomplished. The Contracting Officer anticipates that
during the term of this Contract, all authorized Project construction expected to occur will have
occurred, and on that basis the Contracting Officer agrees upon such completion to allocate all
costs that are properly assignable to the Contractor, and agrees further that, at any time after such
allocation is made, and subject to saﬁsfaction of the condition set out in this subdivision, thig
Contract shall, at the request of the Contractor, be converted to a contract under said subsection
9(c)(1), of the Reclamation Project Act of 1939, subject to applicable Federal law and under

stated terms and conditions mutually agreeable to the Contractor and the Contracting Officer.
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A condition for such conversion to occur shall be a determination by the Contracting Officer
that, account being taken of the amount credited to return by the Contractor as provided for
under Federal Reclamation law, the remaining amount of construction costs assignable for
ultimate return by the Contractor can probably be repaid to the United States within the term of a

contract under said subsection 9(c)(1). If the remaining amount of costs that are properly

assignable to the Contractor cannot be determined during the term of this Contract, the

Contracting Officer shall notify the Contractor, and provide the reason(s) why such a
determination could not be made. Further, the Contracting Officer shall make such a
determination as soon thereafter as possible so as to permit, upon request of the Contractor and
satisfaction of the condition set out above, conversion to a contract under said subsection 9(c)(1).
In the event such determination of costs has not been made at a time which allows conversion of
this Contract during the term of this Contract or the Contractor has not requested conversion of
this Contract within such term, the parties shall incorporate in any subsequent renewal contract
as described in subdivision (c) of this Article a provision that carries forth in substantially
identical terms the provisions of this subdivision.

WATER TO BE MADE AVAILABLE AND DELIVERED TO THE CONTRACTQR

3. (a) During each Year, consistent with all applicable State water rights,
permits, and licenses, Federal law, and subject to the provisions set forth in Articles 11 and 12 of
this Contract, the Contracting Officer shall make available for delivery to the Contractor 2,900
acre-feet of Project Water for M&I purposes. Water Delivered to the Contractor in accordance
with this subdivision shall be scheduled and paid for pursuant to the provisions of Articles 4 and
7 of this Contract.

(b) Because the capacity of the Project to deliver Project Water has been

constrained in recent years and may be constrained in the future due to many factors including
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hydrologic conditions and implementation of Federal and State laws, the likelihood of the
Contractor actually receiving the amount of Project Water set out in subdivision (a) of this
Article in any given Year is uncertain. The Contracting Officer’s modeling referenced in the
PEIS projected that the Contract Total set forth in this Contract will not be available to the
Contractor in many years. During the most recent five years, the Recent Historic Average of
water made available to the Contractor was 2,668 acre-feet. Nothing in subdivision (b) of this
Article shall affect the rights and obligations of the parties under any provision of this Contract.

(c) The Contractor shall utilize the Project Water in accordance with all
applicable legal -requirements.

(d) The Contractor shall make reasonable and beneficial use of all water
furnished pursuant to this Contract. Groundwater recharge programs (.direct, indirect, or in lieu),
groundwater banking programs, surface water storage programs, and other similar programs
utilizing Project Water or other water furnished pursuant to this Contract conducted within the
Contractor’s Service Area which are consistent with applicable State law and result in use
consistent with Federal Reclamation law will be allowed; Provided, That any direct recharge
program(s) is (are) described in the Contractor’s water conservation plan submitted pursuant to

Article 26 of this Contract; Provided, further, That such water conservation plan demonstrates

sufficient lawful uses exist in the Contractor’s Service Area so that using a long-term average,
the quantity of Delivered Water is demonstrated to be reasonable for such uses and in
compliance with Federal Reclamation law. Groundwater recharge programs, water banking
programs, surface water storage programs, and other similar programs utilizing Project Water or
other water furnished pursuant to this Contract conducted outside the Contractor’s Service Area
may be permitted upon written approval of the Contracting Officer, which approval will be based
upon environmental documentation, Project Water rights, and Project operational concerns. The

Contracting Officer will address such concems in regulations, policies, or guidelines.

10
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(e)  The Contractor shall comply with requirements applicable to the
Contractor in biological opinion(s) prepared as a result of a conéultation regarding the execution
of this Contract undertaken pursuant to Section 7 of the Endangered Species Act of 1973 (ESA),
as amended, that are within the Contractor’s legal authority to implement. The Existing
Contract, which evidences in excess of 37 years of diversions for M&I purposes of the quantities
of water provided in subdivision (a) of Article 3 of this Contract, will be considered in
developing an appropriate baseline for biological assessment(s) prepared pursuant to the ESA,
and any other needed environmental review. Nothing herein shall be construed to prevent the
Contractor from challenging or seeking judicial relief in a court of competent jurisdiction with
respect to any biological opinion or other environmental documentation referred to in this
Article.

(H As soon as possible following each declaration of Water Made Available
under Article 4 of this Contract, the Contracting Officer will make a determination whether
Project Water, or other water available to the Project, can be made available to the Contractor in
addition to the Contract Total under Article 3 of this Contract during the Year without adversely
impacting other Project Contractors. At the request of the Contractor, the Contracting Officer
will consult with the Contractor prior to making such a determination. If the Contracting Officer
determines that Project Water, or other water available to the Project, can be made available to
the Contractor, the Contracting Officer will announce the availability of such water and shall so
notify the Contractor as soon as practical. The Contracting Officer will thereafter meet with the
Contractor and other Project Contractors capable of taking such water to determine the most
equitable and efficient allocation of such water. If the Contractor requests the delivery of any
quantity of such water, the Contracting Officer shall make such water available to the Contractor
in accordance with applicable statutes, regulations, guidelines, and policies.

(g) The Contractor may request permission to reschedule for use during the

subsequent Year some or all of the Water Made Available to the Contractor during the current

11
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Year, referred to as “carryover.” The Contractor may request permission to use during the
current Year a quantity of Project Water which may be made available by the United States to
the Contractor during the subsequent Year, referred to as “preuse.” The Contracting Officer’s
written approval may permit such uses in accordance with applicable statutes, regulations,
guidelines, and policies.

(h)  The Contractor’s right pursuant to Federal Reclamation law and applicable
State law to the reasonable and beneficial use of Water Delivered pursuant to this Contract
during the term thereof and any subsequent renewal contracts, as described in Article 2 of this
Contract, during the terms thereof shall not be disturbed so long as the Contractor shall fulfill all
of its obligations under this Contract and any renewals thereof. Nothing in the preceding
sentence shall affect the Contracting Officer’s ability to impose shortages under Article li or
subdivision (b) of Asticle 12 of this Contract or applicable provisions of any subsequent renewai
contracts.

(1) Project Water fumnished to the Contractor pursuant to this Contract may be
delivered for other than M&I purposes upon written approval by the Contracting Officer in
accordance with the terms and conditions of such approval.

) The Contracting Officer shall make reasonable efforts to protect the water
rights necessary for the Project and to provide the water available under this Contract. The
Contracting Officer shall not object to participation by the Contractor, in the capacity and to the
extent permitted by law, in administrative proceedings related to the Project Water rights;

Provided, That the Contracting Officer retains the right to object to the substance of the

Contractor’s position in such a proceeding; Provided further, That in such proceedings the

Contracting Officer shall recognize the Contractor has a legal right under the terms of this

Contract to use Project Water.

12
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TIME FOR DELIVERY OF WATER

4, (a) On or about February 20 of each Calendar Year, the Contracting Officer
shall announce the Contracting Officer’s expected declaration of the Water Made Available.
Such declaration will be expressed in terms of both Water Made Available and the Recent
Historic Average and will be updated monthly, and more frequently if necessary, based on then-
current operational and hydrologic conditions and a new declaration with changes, if any, to the
Water Made Available will be made. The Contracting Officer shall provide forecasts of Project
operations and the basis of the estimate, with relevant supporting information, upon the written
request of the Contractor. Concurrently with the declaration of the Water Made Available, the
Contracting Officer shall provide the Contractor with the updated Recent Historic Average.

(b)  On or before each March 1 and at such other times as necessary, the
Contractor shall submit to the Contracting Officer a written schedule, satisfactory to the
Contracting Officer, showing the monthly quantities of Project Water to be delivered by the
United States to the Contractor pursuant to this Contract for the Year commencing on sucﬁ _
March 1. The Contracting Officer shall use all reasonable means to deliver Project Water
according to the approved schedule for the Year commencing on such March 1.

(c) The Contractor shall not schedule Project Water in excess of the quantity
of Project Water the Contractor intends to put to reasonable and beneficial use within the
Contractor's Service Area or to sell, transfer, or exchange pursuant to Article 9 of this Contract
during any Year.

(d) Subject to the conditions set forth in subdivision (a} of Article 3 of this
Contract, the United States shall deliver Pfoject Water to the Contractor in accordance with the
initial schedule submitted by the Contractor pursuant to subdivision (b) of this Article, or any
written revision(s), satisfactory to the Contracting Officer, thereto submitted within a reasonable

time prior to the date(s) on which the requested change(s) is/are to be implemented.

13
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POINT QF DIVERSION AND RESPONSIBILITY FOR DISTRIBUTION OF WATER

5. (a)  Project Water scheduled pursuant to subdivision (b) of Article 4 of this
Contract shall be delivered to the Contractor at Station 376+50 of the Muletown Conduit and any
additional point or points of delivery either on Project facilities or another location or locations
mutually agreed to in writing by the Contracting Officer and the Contractor.

(b) The Contracting Officer, the Operating Non-Federal Entity, or other
appropriate entity as designated by the Contracting Officer (hereinafter referred to as the “Other
Appr;)priate Entity”) shall make all reasonable efforts to maintain sufficient flows and levels of
water in the Muletown Conduit to deliver Project Water to the Contractor at specific turnouts
established pursuant to subdivision (a) of this Article.

(cj Omitted.

(d)  All Water Delivered to the Contractor pursuant to this Contract shall be

measured and recorded with equipment furnished, installed, operated, and maintained by the

United States or the Operating Non-Federal Entity at the point or poAints of delivery established
pursuant to subdivision (a) of this Article. Upon the request of either party to this Contract, the
Contracting Officer shall investigate, or cause to be investigated by the responsible Operating
Non-Federal Entity, the accuracy of such measurements and shall take any necessary steps to
adjust any errors appearing therein. For any beriod of time when accurate measurements have
not been made, the Contracting Officer shall consult with the Cdntractor and the responsible
Operating Non-Federal Entity prior to making a final determination of the quantity delivered for
that period of time.

{e)  Neither the Contracting Officer nor any Operating Non-Federal Entity
shall be responsible for the control, carriage, handling, use, disposal, or distribution of Water
Delivered to the Contractor pursuant to this Contract beyond the delivery points specified in
subdivision (a) of this Article. The Contractor shall indemnify the United States, its officers,

employees, agents, and assigns on account of damage or claim of damage of any nature
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whatsoever for which there is legal responsibility, including property damage, personal injury, or
death arising out of or connected with the control, carriage, handling, use, disposal, or
distribution of such Water Delivered beyond such delivery points, except for any damage or
claim arising out of (i) acts or omissions of the Contracting Officer or any of its officers,
employees, agents, or assigns, including the Operating Non-Federal Entity, with the intent of
creating the situation resulting in any damage or claim, (i) willful misconduct of the Contracting
Ofticer or any of its officers, employees, agents, or assigns, including the Operating Non-Federal
Entity, (iii) negligence of the Contracting Officer or any of its officers, employees, agents, or
assigns including the Operating Non-Federal Entity, or (iv) damage or claims resulting from a
malfunction of facilities owned and/or operated by the United States or responsible Operating
Non-Federal Entity.

MEASUREMENT OF WATER WITHIN THE CONTRACTOR'’S SERVICE AREA

6. (a) The Contractor has established a measuring program satisfactory to the
Contracting Officer. The Contractor shall ensure that all surface water delivered for M&l
purposes is measured at each M&I service connection. The water measuring devices or water
measuring methods of comparable effectiveness must be acceptable to the Contracting Officer.

The Contractor shall be responsible for installing, operating, and maintaining and repairing all

- such measuring devices and implementing all such water measuring methods at no cost to the

United States. The Contractor shall use the information obtained from such water measuring
devices or water measuring methods to ensure its proper managemnient of the water, to bill water
users for water delivered by the Contractor; and, if applicable, to record water delivered for M&I
purposes by customer class as defined in the Contractor’s water conservation plan provided for

in Article 26 of this Contract. Nothing herein contained, however, shall preclude the Contractor |
from establishing and collecting any charges, assessments, or other revenues authorized by
California law. The Contractor shal} include a summary of all its annual surface water deliveries

in the annual report described in subdivision (¢) of Article 26.
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(b) To the extent the information has not otherwise been provided, upon
execution of this Contract, the Contractor shall provide to the Centracting Officer a written
report describing the measurement devices or water measuring methods being used or to be used
to implement subdivision (a) of this Article and identifying the M&I service connections or
alternative measurement programs approved by the Contracting Officer, at which suéh
measurement devices or water measuring methods are being used, and, if applicable, identifying
the locations at which such devices and/or methods are not yet being used including a time
schedule for implementation at such locations. The Contracting Officer shall advise the
Contractor in writing within 60 days as to the adequacy and necessary modifications, if any, of
the measuring devices or water measuring methads identified in the Contractor’s report and if the
Contracting Officer does not respond in such time, they shall be deemed adequate. If the
Contracting Officer notifies the Contractor that the measuring devices or methods are
inadequate, the parties shall within 60 days following the Contracting Officer's response,
negotiate in good faith the earliest practicable date by which the Contractor shall modify said
measuring devices and/or measuring methods as requiréd by the Contracting Officer to ensure
compliance with subdivision {(a) of this Article.

(c)  All new surface water delivery systems installed within the Contractor's
Service Area after the effective date of this Contract shall also comply with the measurement
provisions described in subdivision (a) of this Article.

(d) The Contractor shall inform the Contracting Officer and the State of
California in writing by April 30 of each Year of the monthly volume of surface water delivered
within the Contractor’s Service Area during the previous Year.

| (e) The Contractor shall inform the Contracting Officer and the Operating
Non-Federal Entity on or before the 10" calendar day of each month of the quantity of M&I

Water taken during the preceding month.
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RATES AND METHOD OF PAYMENT FOR WATER

7. (a) The Contractor shall pay the United States as provided in this Article for
all Delivered Water at Rates, Charges, and the Tiered Pricing Component established in
accordance with (i) the Secretary’s then-existing ratesetting policy for M&I Water. Such
ratesetting policy shall be amended, modified, or superseded only through a public notice and
comment procedure; (ii) applicable Federal Reclamation law and associated rules and
regulations, or policies; and (iii) other applicable provisions of this Contract. Payments shall be
made by cash transaction, electronic funds transfer, or any other mechanism as may be agreed to
in writing by the Contractor and the Contracting Officer. The Rates, Charges, and Tiered Pricing
Component applicable to the Contractor upon execution of this Contract are set forth in Exhibit
“B,” as may be revised annuaily.

(b) The Contracting Officer shall notify the Contractor of the Raies, Charges,
and Tiered Pricing Component as follows:

| (1) . Priorto July 1 of each Calendar Year, the Contracting Officer shall

provide the Contractor an estimate of the Charges for Project Water that will be applied to the
period October 1, of the current Calendar Year, through September 30, of the following Calendar
Year, and the basis for such estimate. The Contractor shall be allowed not less than two months
to review and comment on such estimates. On or before September 15 of each Calendar Year,
the Contracting Officer shall notify the Contractor in writing of the Charges to be in effect during
the period October 1 of the current Calendar Year, through September 30, of the following
Calendar Year, and such notification shall revise Exhibit “B.”

(2) Prior to October 1 of each Calendar Year, the Contracting Officer
shall make available to the Contractor an estimate of the Rates and Tiered Pricing Component
for Project Water for the following Year and the computations and cost allocations upon which
those Rates are based. The Contractor shall be allowed not less than two months to review and

comment on such computations and cost allocations. By December 31 of each Calendar Year,
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the Contracting Officer shall provide the Contractor with the final Rates and Tiered Pricing
Component to be in effect for the upcoming Year, and such notification shall revise Exhibit “B.”
{c)  Atthe time the Contractor submits the initial schedule for the delivery of
Project Water for each Year pursuant to subdivision (b) of Article 4 of this Contract, the
Contractor shall make an advance payment to the United States equal to the total amount payable
pursuant to the applicable Rate(s) set under subdivision (a) of this Article, for the Project Water
scheduled to be delivered- pursuant to this Contract during the first two calendar months of the
Year. Before the end of the first month and before the end of each calendar month thereafier, the
Contractor shall make an advance payment to the United States, at the Rate(s) set under
subdivision (a) of this Article, for the Water Scheduled to be delivered pursuant to this Contract
during the second mionth immediately following. Adjustments between advance paymients for
Water Scheduled and payments at Rates due for Water Delivered shall be made before the end of
the following month; Provided, That any revised schedule submitted by the Contractor pursuant
to Article 4 of this Contract which increases the amount of Water Delivered pursuant to this
Contract during any month shal! be accompanied with appropriate advance payment, at the Rates
then in effect, to assure that Project Water is not delivered to the Contractor in advance of such
payment. Inany month in which the quantity of Water Delivered to the Contractor pursuant to
this Contract equals the quantity of Water Scheduled and paid for by the Contractor, no
additional Project Water shall be delivered to the Contractor unless and until an advance
payment at the Rates then in effect for such additional Project Water is made. Final adjustment
between thé advance payments for the Water Scheduled and payments for the quantitics of Water
Delivered during each Year pursuant to this Contract shall be made as soon as practicable, but no
later than April 30th of the following Year, or 60 days after the delivery of Project Water carried
over under subdivision (g) of Article 3 of this Contract if such water is not delivered by the last

day of February.
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(d)  The Contractor shall also make a payment in addition to the Rate(s) iﬁ
subdivision (c) of this Article to the United Stateé for Water Delivered, at the Charges and the
appropriate Tiered Pricing Component then in effect, before the end of the month following the
month of delivery. The payments shall be consistent with the quantities of M&JI Water Delivered
as shown in the water delivery report for the subject month prepared by the Operating Non-
Federal Entity/Entities or by the Contracting Officer. The water delivery report shall be deemed
a bill for the payment of Charges and the applicable Tiered Pricing Component for Water
Delivered. Adjustment for overpayment or underpayment of Charges shall be made through the
adjustment of payments due to the United States for Charges for the next month. Any amount to
be paid for past due payment of Charges and the Tiered Pricing Component shall be computed
pursuant to Article 20 of this Contract.

(e) The Contractor shall pay for any Water Delivered under subdivision (a),
(D), or (g) of Article 3 of this Contract as determined by the Contracting Officer pursuant to
applicable statutes, associated regulations, any applicabie provisions of guidelines or ratesetting
policies; Provided, That the Rate for Water Delivered under subdivision (f) of Article 3 of this
Contract shall be no more than the otherwise applicable Rate for M&I Water under subdivision
{a) of this Article.

@ Payments to be made by the Contractor to the United States under this
Contract may be paid from any revenues available to the Contractor.

(8)  Allrevenues received by the United States from the Contractor relating to
the delivery of Project Water or the delivery of non-Project water through Project facilities shall
be allocated and applied in accordance with Federal Reclamation law and the associated rules or
regulations, and the then-current Project ratesetting policy for M&I Water.

(h)  The Contracting Officer shall keep its accounts pertaining to the
administration of the financial terms and conditions of its long-term contracts, in accordance

with applicable Federal standards, so as to reflect the application of Project costs and revenues.
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The Contracting Officer shall, each Year upon request of the Contractor, provide to the

- Contractor a detailed accounting of all Project and Contractor expense allocations, the

disposition of all Project and Contractor revenues, and a summary of all water delivery
information. The Contracting Officer and the Contractor shall enter into good faith negotiations
to resolve any discrepancies or disputes relating to accounﬁngs, reports, or information.

(i) The parties acknowledge and agree that the efficient administration of this
Contract is their mutual goal. Recognizing that experience has demonstrated that mechanisms,
policies, and procedures used for establishing Rates, Charges, and the Tiered Pricing
Components, and/or for making and allocating payments, other than those set forth in this Article
may be in the mutual best interest of the parties, it is expressly agreed that the parties may enter
into agreements to modify the mechanisms, policies, and procedures for any of those purposes
while this Contract is in effect without amending this Contract.

(4) 4} Beginning at such time as deliveries of Project Water in a Year
exceed 80 percent of the Contract Total, then before the end of the month following the month of
delivery the Contractor shall make an additional payment to the United States equal to the
applicable Tiered Priéing Component. The Tiered Pricing Component for the amount of Water
Delivered in excess of 80 percent of the Contract Total, but less than or equal to 90 percent of the
Contract Total, shall equal one-half of the difference between the Rate established under
subdivision (a) of thié Article and the M&I Full Cost Water Rate. The Tiered Pricing
Component for the amount of Water Delivered which exceeds 90 percent of the Contract Total
shall equal the difference between (1) the Rate established under subdivision (a) of this Article
and (ii) the M&I Full Cost Water Rate.

| (2)  Omitted,
(3)  For purposes of determining the applicability of the Tiered Pricing

Component pursuant to this Article, Water Delivered shall inciude Project Water that the
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Contractor transfers to others but shall not include Project Water transferred to the Contractor,
nor shall it include the additional water provided to the Contractor under the provisions of
subdivision (f) of Article 3 of this Contract,

4] For the term of this Contraét, Rates under the respective ratesefting
policies will be established to recover only reimbursable O&M (including any deficits) and
capital costs of the Project, as those terms are used in the then-current Project ratesetting
policies, and interest, where appropriate, except in instances where a minimum Rate is applicable
in accordance with the relevant Project ratesetting policy. Changes of significance in practices
which implement the Contracting Officer’s ratesetting policies will not be implemented until the
Contracting Officer has provided the Contractor an opportunity to discuss the nature, need, and
impact of the proposed.change.

(h Except as provided in subsections 3405(a)(1)(B) and 3405(f) of the
CVPIA, the Rates for Project Water transferred by the Contractor shall be the Contractor’s Rates
adjusted adjusted or downward to reflect the changed costs, if any, incurred by the Contracting
Officer in the delivery of the transferred Project Water to the transferee’s point of delivery in
accordance with the then applicable Project ratesetting policy. If the Contractor is receiving
lower Rates and Charges because of inability to pay and is transferring Project Water to another
entity whose Rates and Charges are not adjusted due to inability to pay, the Rates and Charges
for transferred Project Water shall not be adjusted to reflect the Contractor’s inability to pay.

(m)  Omitted.

(n)  With respect to the Rates for M&I Water, the Contractor asserts that it is
not legally obligated to pay any Project deficits claimed by the United States to have acerued as
of the date of this Contract or deficit-related interest charges thereon. By entering into this
Contract, the Contractor does not waive any legal rights or remedies that it may have with
respect to such disputed issues. Notwithstanding the execution of this Contract, and payments

made hereunder, the Contractor may challenge in the appropriate administrative or judicial

2]
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forums: (1) the existence, computation, or imposition of any deficit charges accruing during the
term of the Existing Contract and any preceding interim renewal contracts, if applicable; (2)
interest accruing on any such deficits; (3) the inclusion of any such deficit charges or interest in
the Rates; (4) the application by the United States of payments made by the Contractor under its
Existing Contract and any preceding interim renewal contracts, if applicable; and (5) the
application of such payments in the Rates. The Contracting Officer agrees that the Contractor
shall be entitled to the benefit of any administrative or judicial ruling in favor of any Project
M&I contractor on any of these issues, and credits for payments heretofore made, Provided, That
the basis for such ruling is applicable to the Contractor.

NON-INTEREST BEARING OPERATION AND MAINTENANCE DEFICITS

8. The Contractor and the Contracting Officer concur that, as of the effective date of
this Contract, the Contractor has no ﬁon-interest bearing O&M deficits and shall have no further
hability therefor.

SALES. TRANSFERS, OR EXCHANGES OF WATER

9. (a) The right to receive Project Water provided for in this Contract may be
sold, transferfed, or exchanged to others for reasonable and beneficial uses within the State of
California if such sale, transfer, or exchange is authorized by applicable Federal and State laws,
and applicable guidelines or regulations then in effect. No sale, transfer, or exchange of Project
Water under this Contract may take place without the prior written approval of the Contracting
Ofﬁber, except as provided for in subdivision (b) of this Article, and no such sales, transfers, or
exchanges shall be approved absent all appropriate environmental documentation, including but
not limited to documents prepared pu:rsﬁant to NEPA and ESA. Such environmental
documentation should include, as appropriate, an analysis of groundwater impacts and economic
and social effects, including environmental justice, of the proposed water transfers on both the

transferor and transferee.
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(b) In order to facilitate efficient water management by means of water
transfers of thé type historically carried out among Project Contractors located within the same
geographical area and to allow the Contractor to participate in an accelerated water transfer
program during the term_of this Contract, the Contracting Officer shall prepare, as appropriate,
all necessary environmental documentation including, but not limited to, documents prepared
pursuant to NEPA and ESA, analyzing annual transfers within such geographical areas, and the
Contracting Officer shall determine whether such transfers comply with applicable law.
Following the completion of the environmental documentation, such transfers addressed in such
documentation shall be conducted with advance notice to the Contracting Officer, but shall not
require prior written approval by the Contracting Officer. Such environmental documentation
and the Contracting Officer’s compliance determination shall be reviewed every five years and
updated, as necessary, prior to the expiration of the then-existing five-year period. All
subsequent environmental documentation shall include an alternative to evaluate not less than the
quantity of Project Water historically transferred within the same geographical area.

(© For a water transfer to qualify under subdivision (b) of this Article, such
water transfer must: (i) be for irrigation purposes for lands irrigated within the previous three
years, for M&I use, groundwater recharge, water banking, similar groundwater activities, surface
water storage, or fish and wildlife resources; not lead to land conversion; and be delivered to
established cropland, wildlife refuges, groundwater basins or M&I use; (11) occur within a single
Year; (iii) occur between a willing seller and a willing buyer; (iv) convey water through existing
facilities with no new construction or modifications to facilities and be between existing Project
Contractors and/or the Contractor and the United States, Department of the Interior; aﬁd (v)
comply with all applicable Federal, State, and local or tribal laws and requirements imposed for
protection of the environment and Indian Trust Assets, as defined under Federal law.

(d)  For the purpose of determining whether Section 3405(a)(1)(M) of the

CVPIA applies to the Contractor as a transferor or transferee of Project Water, the Contracting
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Officer acknowledgcs that the Contractor is within a county, watershed, or other area of origin,
as those terms are utilized under California law, of water that constitutes the natural flow of the
Sacramento River and its tributaries above the confluence of the American and Sacramento

Rivers.

APPLICATION OF PAYMENTS AND ADJUSTMENTS

10.  (a) The amount of any overpayment by the Contractor of the Contractor’s
O&M, capital, and deficit (if any) obligations for the Year shall be applied first to any current
liabilities of the Contractor arising out of this Contract then due and payable. Overpayments of
more than $1,000 shall be refﬁnded at the Contractor’s request. In lieu of a refund, any amount
of such overpayment, at the option of the Contractor, may be credited against amounts to become
due to the United States by the Contractor. With respect to overpayment, such refund or
adjustment shall constitute the sole remedy of the Contractor or anyone having or claiming to
have the right to the use of any of the Project Water supply provided for herein. All credits and
refunds of overpayments shall be made within 30 days of the Contracting Officer obtaining
direction as to how to credit or refund such overpayment in response to the notice to the
Contractor that it has finalized the accounts for the Year in which the overpayment was made.

(b)  All advances for miscellaneous costs incurred for work requested by the

Contractor pursuant to Article 25 of this Contract shall be adjusted to reflect the actual costs
when the work has been completed. If the advances exceed the act;ual costs incurred, the
difference will be refunded to the Contractor. If the actual costs exceed the Contractor's
advances, the Contractor will be billed for the additional costs pursuant to Article 25.

TEMPORARY REDUCTIONS--RETURN FLOWS

1. (a) Subject to: (1) the authorized purposes and priorities of the Project and the
requirements of Federal law; and (i) the obligations of the United States under existing

contracts, or renewals thereof, providing for water deliveries from the Project, the Contracting
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Oﬁicef shall make all reasonable efforts to optimize Project Water deliveries to the Contractor as
provided in this Contract. -

(b) The Cpntracting Officer or Operating Non-Federal Entity/Entities may
temporarily discontinue or reduce the quantity of Water Delivered to the Contractor as herein
provided for the purposes of investigation, inspection, maintenance, repair, or replacement of any
of the Project facilities or any part thereof necessary for the delivery of Project Water to the
Contractor, but so far as feasible the Contracting Officer or Operating Non-Federal Entity will
give the Contractor due notice in advance of such temporary discontinuance or reduction, except

in case of emergency, in which case no notice need be given; Provided, That the United States

shall use its best efforts to avoid any discontinuance or reduction in such service. Upon
resumption of service after such reduction or discontinuance, and if requested by the Contractor,
the United States will, if possible, deliver the quantity of Project Water which would have been
delivered hereunder in the absence of such discontinuance or reduction.

(c) The United States reserves the right to all seepage and return flow water
derived from Water Delivered to the Contractor hereﬁnder which escapes or is discharged

beyond the Contractor's Service Area; Provided, That this shall not be construed as claiming for

the United States any right to seepage or return flow being put to reasonable and beneficial use
pursuant to this Contract within the Contractor’s Service Area by the Contractor or those
claiming by, through, or under the Contractor.

CONSTRAINTS ON THE AVAILABILITY OF WATER

12. (a) In its operation of the Project, the Contracting Officer will use all
reasonable means to guard against a Condition of Shortage in the quantity of water to be made
available to the Contractor pursuant to this Contract. In the event the Contracting Officer
determines that a Condition of Shortage appears probable, the Contracting Officer will notify thé

Contractor of said determination as soon as practicable.

25




628

629

630
631
632
633
634
635
636
637
638
639
640
641
642
643

644
645

646
647
648
649

650

651
652
653
654

Contract No.14-06-200-3367X- LTRI

(b) If there is a Condition of Shortage because of errors in physical operations
of the Project, drought, other physical causes beyond the controk of the Contracting Officer or
actions taken by the Contracting Officer to meet legal obligations then, except as provided in
subdivision (a) of Article 18 of this Contract, no liability shall accrue against the United States or
any of its officers, agents, or employees for any damage, direct or indirect, arising therefrom.

(c) Omiitted.

(d)  Project Water furnished under this long-term renewal contract will be
allocated in accordance with the then-existing Project M&I Water Shortage Policy. Such policy
shall be amended, modified, or superseded only through a public notice and comment procedure.

(&) By entering into this Contract, the Contractor does not waive an.y legal
rights or remedies it may have to file or participate in any administrative or judicial proceeding
contesting (i) the sufficiency of the manner in which any Project M&] Water Shortage Policy
adopted after the effective date of this Contract was promulgated; (ii) the substance of such a
policy; or (iii) the applicability of such a policy. By agreeing to the foregoing, the Contracting
Officer does not waive any legal defenses or remedies that it may then have to assert in such a

proceeding.
13.  Omitted.

RULES AND REGULATIONS

14 The parties agree that the delivery of Project Water or use of Federal facilities
pursuant to this Contract is subject to Federal Reclamation law, as amended and supplemented,
and the rules and regulations promulgated by the Secretary of the Interior under Federal
Reclamation law.

WATER AND AIR POLLUTION CONTROL

15.  The Contractor, in carrying out this Contract, shall comply with all applicable
water and air pollution laws and regulations of the United States and the State of California, and
shall obtain all required permits or licenses from the appropriate Federal, State, or local
authorities.
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QUALITY OF WATER

16. (a)  Project facilities used to deliver Project Water to the Contractor pursuant
to this Contract shall be operated and maintained to enable the United Stateé to deliver Project
Water to the Contractor in accordance with the water quality standards specified in subsection
2(b) of the Act of August 26, 1937 (50 Stat. 865), as added by Section 101 of the Act of October
27, 1986 (100 Stat. 3050) or other existing Federal laws. The United States is under no
obligation to construct or furnish water treatment facilities to maintain or to improve the quality
of Water Delivered to the Contractor pursuant to this Contract. The United States does not
warrant the quality of Water Delivered to the Contractor pursuant to this Contract.

(b The O&M of Project facilities shall be performed in such manner as is
practicable to maintain the quality of raw water made available through such facilities at the
highest level reasonably attainable as determined by the Contracting Officer. The Contractor
shall be responsible for compliance with all State and Federal water quality standards applicable
to surface and subsurface agricultural drainage discharges generated through the use of Federal
or Contractor facilities or Project Water provided by the Contractor within the Contractor's
Service Area.

WATER ACQUIRED BY THE CONTRACTOR
OTHER THAN FROM THE UNITED STATES

17 (@&  Omitted.

(b)  Except as provided in Contract Nos. 00-WC-20-1719-A and
00-WC-20-1708, water or water rights now owned or hereafter acquired by the Contractor, other
than from the United States, may be stored, conveyed, and/or diverted through Project facilities,
subject to the completion of appropriate environmental documentation, with the approva} of the
Contracting Officer and the execution of any contract determined by the Contracting Officer to

be necessary, consistent with the following provisions:
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(1) The Contractor may introduce non-Project water into Project
facilities and deliver said water to lands within the Contractor’s Service Area subject to payment
to the United States and/or to any applicable Operating Non-Federal Entity of an appropriate rate
as determined by the applicable Project ratesetting policy, the RRA, and the Project use power
policy, if such Project use power policy is applicable, each as amended, modified, or superseded
from time to time.

(2) Delivery of such non-Project water in and through Project facilities
shall only be allowed to the extent such deliveries do not: (i) interfere with other Project
purposes as determined by the Contracting Officer; (ii) reduce the quantity or quality of water
available to other Project Contractors; (iii) interfere with the delivery of contractual water
entitlements to any other Project Contractors; or (iv) interfere with the physical maintenance of
the Project facilities.

| {3)  Neither the United States nor the Oberating Non-Federal Entity
shall be responsible for control, care, or distribution of the non-Project water before i_t is
introduced into or after it is delivered from the Project facilities. The Contractor hereby releases
and agrees to defend and indemnify the United States and the Operating Non-Federal Entity, and
their respective officers, agents, and employees, from any claim for damage to persons or
property, direct or indirect, resulting from the acts of the Contractor, its officers’, employees’,
agents’, or assigns’, act(s) in (i) extracting or diverting non-Project water from any source, or (if)
diverting such non-Project water into Project facilities.

(4) Diversion of such non-Project water into Project facilities shall be
consistent with ali applicable laws, and if involving groundwater, consistent with any applicable
groundwater management plan for the area from which it was extracted.

(5) Afier Project purposes are met, as determined by the Contracting
Officer, the United States and the Contractor shall share priority to utilize the remaining capacity

of the facilities declared to be available by the Contracting Officer for conveyance and
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transportation of non-Project water prior to any such remaining capacity being made available to

non-Project contractors.

OPINIONS AND DETERMINATIONS

18. - (a) Where the terms of this Contract provide for actions to be based upon the
opinion or determination of either party to this Contract, said terms shall not be construed as
permitting such action to be predicated upon arbitrary, capricious, or unreasonable opinions or
determinations. Both parties, notwithstanding any other provisions of this Contract, expressly

reserve the right to seek relief from and appropriate adjustment for any such arbitrary, capricious,

or unreasonable opinion or determination. Each opinion or determination by either party shall be

provided in a timely manner. Nothing in subdivision (a) of Article 18 of this Contract is
intended to or shall affect or alter the standard of judicial review applicable under Federal law to
any opinion or determination implementing a specific provision of Federal law embodied in
statute or regulation.

(b)  The Contracting Officer shall have the right to make determinations
necessary to administer this Contract that are consistent with the provisions of this Contract, the
laws of the United States and of the State of California, and the rules and regulations
promulgated by the Secretary of the Interior. Such determinations shall be made in consultation
with the Contractor to the extent reasonably practicable.

COORDINATION AND COOPERATION

19. (a) In order to further their mutual goals and objectives, the Contracting
Officer and the Contractor shall communicate, coordinate, and cooperate with each other, and
with other affected Project Contractors, in order to improve the operation and management of the

Project. The communication, coordination, and cooperation regarding operations and

_ management shall include, but not be limited to, any action which will or may materially affect

the quantity or quality of Project Water supply, the allocation of Project Water supply, and

Project financial matters including, but not limited to, budget issues. The communication,
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coordination, and cooperation provided for hereunder shall extend to all provisions of this
Contract. Each party shall retain exclusive decision making authority for all actions, opinions,
and determinations to be ma&e by the respective party.

(b)  Within 120 days following the effective date of this Contract, the
Contractor, other affected Project Contractors, and the Contracting Officer shall arrange to meet
with interested Project Contractors to develop a mutually agreeable, written Project-wide
process, which may be amendéd as necessary separate and apart from this Contract. The goal of
this process shall be to provide, to the extent practicable, the means of mutual communication
and interaction regarding significant decisions concerning Project operation and management on
a real-time basts.

(c) In light of the factors referred to in subdivision (b) of Article 3 of this
Contract, it is the intent of the Secretary to improve water supply reliability. To carry out this
intent: _

(1) The Contracting Officer will, at the request of the Contractor,
assist in the development of integrated resource management plans for the Contractor. Further,
the Contracting Officer will, as appropriate, seek authorizations for implementation of
partnerships to improve water supply, water quality, and reliability.

(2) The Secretary will, as appropriate, pursue program and project
implementation and authorization in coordination with Project Contractors to improve the water
supply, water quality, and reliability of the Project for all Project purposes.

(3)  The Secretary will coordinate with Project Contractors and the
State of California to seek improved water resource management.

(3.1) The Secretary and the Contractor desire to work together to
maximize the reasonable beneficial use of water for their mutual benefit. As a consequence, the
Secretary and the Contractor will work in partnership and with others in the region of the

Redding Groundwater Basin, including other Contractors in the Shasta and Trinity Divisions of
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the Project, to facilitate the better integration with the region of the Redding Groundwater Basin
of all water supplies including, but not limited to, the better management and integration of
surface water and groundwater, transfers and exchanges of water, the development and better
utilization of surface water storage, the effective utilization of waste, seepage and return flow
water, and other operational and management options that may be identified in the future,
(4)  The Secretary will coordinate actions of agencies within the

Department of the Interior that may impact the availability of water for Project purposes.

| (5) The Contracting Officer shall periodically, but not less than
annually, hold division level meetings to discuss Project 'oﬁerations, division level water
management activities, and other issues as appropriate.

(d) Without limiting the contractual obligations of the Contracting Officer
under the other Articles of this Contract nothing in this Article shall be construed to limit or
constrain the Contracting Officer’s ability to communicate, coordinate, and cooperate with the
Contractor or other interested stakeholders or to make decisions in a timely fashion as needed to
protect health, safety, or the physical integrity of structures or facilities.

CHARGES FOR DELINQUENT PAYMENTS

200 (a) The Contractor shall be subject to interest, administrative and penalty
charges on delinquent installments or payments. When a payment is not received by the due
date, the Contractor shall pay an interest charge for each day the payment is delinquent beyond
the due date. When a payment becomes sixty (60) days delinquent, the Contractor shall pay an
administrative charge to cover additional costs of billing and processing the delinquent payment.
When a payment is delinquent ninety (90) days or more, the Contractor shall pay an additional
penalty charge of six (6%) percent per year for each day the payment is delinquent beyond the
due date. Further, the Contractor shall pay any fees incurred for debt collection services
associated with a delinquent payment.

(b)  The interest charge rate shall be the greater of the rate prescribed quarterly
in the Federal Register by the Department of the Treasury for application to overdue payments,
or the interest rate of one-half of one (0.5%) percent per month prescribed by Section 6 of the
Reclamation Project Act of 1939 (Public Law 76-260). The interest charge rate shall be
determined as of the due date and remain fixed for the duration of the delinquent period.
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(c) When a partial payment on a delinquent account is received, the amount
received shall be applied, first to the penalty, second to the administrative charges, third to the
accrued interest, and finally to the overdue payment.

EQUAL OPPORTUNITY

21.  During the performance of this Contract, the Contractor agrees as follows:

(a)  The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The Contractor will take
affirmative action to ensure that applicants are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, or national origin. Such action
shall include, but not be limited to, the following: Employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination, rates of payment or other
forms of compensation; and selection for training, including apprenticeship. The Contractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices 1o be provided by the Contracting Officer setting forth the provisions of this
nondiscrimination clause.

(b) The Contractor will, in all solicitations or advertisements for employees
placed by or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without discrimination because of race, color, religion, sex, or
national origin.

(c) The Contractor will send to each labor union or representative of workers
with which it has a collective bargaining agreement or other contract or understanding, a notice,
to be provided by the Contracting Officer, advising the said labor union or workers’
representative of the Contractor's commitments under Section 202 of Executive Order 11246 of
September 24, 1965, and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

(d)  The Contractor will comply with all provisions of Executive Order
No. 11246 of September 24, 1965, as amended, and of the rules, regulations, and relevant orders
of the Secretary of Labor.

(e) The Contractor will furnish all information and reports required by said
amended Executive Order and by the rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto, and will permit access to its books, records, and accounts by the Contracting
Officer and the Secretary of Labor for purposes of investigation to ascertain compliance with
such rules, regulations, and orders.

63 In the event of the Contractor's noncompliance with the nondiscrimination
clauses of this Contract or with any of the said rules, regulations, or orders, this Contract may be
canceled, terminated, or suspended, in whole or in part, and the Contractor may be declared
ineligible for further Government contracts in accordance with procedures authorized in said
amended Executive Order, and such other sanctions may be imposed and remedies invoked as
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provided in said Executive Order, or by rule, regulation, or order of the Secretary of Labor, or as
otherwise provided by law.

(g)  The Contractor will include the provisions of paragraphs (a) through (g)in
every subcontract or purchase order unless exempted by the rules, regulations, or orders of the
Secretary of Labor issued pursuant to Section 204 of said amended Executive Order, so that such
provisions will be binding upon each subcontractor or vendor. The Contractor will take such
action with respect to any subcontract or purchase order as may be directed by the Secretary of
Labor as a means of enforcing such provisions, including sanctions for noncompliance:
Provided, however, That in the event the Contractor becomes involved in, or is threatened with,
litigation with a subcontractor or vendor as a result of such direction, the Contractor may request
the United States to enter into such litigation to protect the interests of the United States.

GENERAIL OBLIGATION--BENEFITS CONDITIONED UPON PAYMENT

22, (a)  The obligation of the Contractor to pay the United States as provided in
this Contract is a general obligation of the Contractor notwithstanding the manner in which the
obligation may be distributed among the Contractor's water users and notwithstanding the default
of individual water users in their obligations to the Contractor.

(b)  The payment of charges becoming due hereunder is a condition precedent
to receiving benefits under this Contract. The United States shall not make water available to the
Contractor through Project facilities during any period in which the Contractor may be in arrears
in the advance payment of water rates due the United States. The Contractor shall not furnish
water made available pursuant to this Contract for lands or parties which are in arrears in the
advance payment of water rates levied or established by the Contractor.

© With respect to subdivision (b) of this Article, the Contractor shall have no
obligation to require advance payment for water rates which it levies.

COMPLIANCE WITH CIVIL RIGHTS LAWS AND REGULATIONS

23. (a) The Contractor shall comply with Title VI of the Civil Rights Act of 1964
(42 U.S.C. 2000d), Section 504 of the Rehabilitation Act of 1975 (P.L. 93-112, as amended), the
Age Discrimination Act of 1975 (42 U.S.C. 6101, et seq.) and any other applicable civil rights
laws, as well as with their respective implementing regulations and guidelines imposed by the
U.S. Department of the Interior and/or Bureau of Reclamation.

(b)  These statutes require that no person in the United States shall, on the
grounds of race, color, national origin, handicap, or age, be excluded from participation in, be
denied the benefits of, or be otherwise subjected to discrimination under any program or activity
receiving financial assistance from the Bureau of Reclamation. By executing this Contract, the
Contractor agrees to immediately take any measures necessary to implement this obligation,
including permitting officials of the United States to inspect premises, programs, and documents.
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{c) The Contractor makes this agreement in consideration of and for the
purpose of obtaining any and all Federal grants, loans, contracts, property discounts, or other
Federal financial assistance extended after the date hereof to the Contractor by the Bureau of
Reclamation, including installment payments after such date on account of arrangements for
Federal financial assistance which were approved before such date. The Contractor recognizes
and agrees that such Federal assistance will be extended in reliance on the representations and
agreements made in this Article, and that the United States reserves the right to seek judicial
enforcement thereof.

24, Omitted.
CONTRACTOR TO PAY CERTAIN MISCELLANEOUS COSTS

25.  In addition to all other payments to be made by the Contractor pursuant to this
Contract, the Contractor shall pay to the United States, within 60 days after receipt of a bill and
detailed statement submitted by the Contracting Officer to the Contractor for such specific items
of direct cost incurred by the United States for work requested by the Contractor associated with
this Contract plus indiréct costs in accordance with applicable Bureau of Reclamation policies
and procedures. All such amounts referred to in this Article shall not exceed the amount agreed
to in writing in advance by the Cdntractor. This Article shall not apply to costs for routine

contract administration.

WATER CONSERVATION

26. (a) Prior to the delivery of water provided from or conveyed through
Federally constructed or Fedefally financed facilities pursuant to this Contract, the Contractor
shall be implementing an effective water conservation and efficiency program based on the
Contractor's water conservation plan that has been determined by the Centracting Officer to meet
the conservation and efficiency criteria for evaluating water conservation plans established under
Federal law. The water conservation and efficiency program shall contain definite water
conservation objectives, appropriate economically feasible water conservation measures, and
time schedules for meeting those objectives. Continued Project Water delivery pursuant to this
Contract shall be contingent upon the Contractor’s continued implementation of such water _
conservation program. In the event the Contractor's water conservation plan or any revised water

conservation plan completed pursuant to subdivision (d) of Article 26 of this Contract have not
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yet been determined by the Contracting Officer to meet such criteria, due to circumstances which
the Contracting Officer determines are beyond the control of the-Contractor, water deliveries
shall be made under this Contract so long as the Contractor diligently works with the Contracting
Officer to obtain such determination at the earliest practicable date, and thereafter the Contractor
immediately begins implementing its water conservation and efficiency program in accordance
with the time schedules therein. |

(b) Should the amount of M&I Water delivered pursuant to subdivision (a) of
Article 3 of this Contract equal or exceed 2,000 acre-feet per Year, the Contractor shall
implement the Best Management Practices identified by the time frames issued by the California
Urban Water Conservation Council for such M&I Water unless any such practice is determined
by the Contracting Officer to be inappropriate for the Contractor.

(c) The Contractor shall submit to the Contracting Officer a report on the
status of its implementation of the water conservation plan on the reporting dates specified in the
then existing conservation and efficiency criteria established under Federal law.

(d) At five-year intervals, the Contractor shall revise its water conservation
plan to reflect the then-current conservation and efficiency criteria for evaluating water
conservation plans established under Federal law and submit such revised water management
plan to the Contracting Officer for review and evaluation. The Contracting Officer will then
determine if the water conservation plan meets Reclamation’s then-current conservation and
efficiency criteria for evaluating water conservation plans established under Federal law.

{(e) If the Contractor is engaged in direct groundwater recharge, such activity
shall be described in the Contractor’s water conservation plan.

EXISTING OR ACOUIRED WATER OR WATER RIGHTS

27. Except as specifically provided in Article 17 of this Contract, the provisions of
this Contract shall not be applicable to or affect non-Project water or water rights now owned or

hereafter acquired by the Contractor or any user of such water within the Contractor’s Service
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Area. Any such water shall not be considered Project Water under this Contract. In addition,
this Contract shall not be construed as limiting or curtailing any rights which the Contractor or
any water user within the Contractor's Service Area acquires or has available under any other

contract pursuant to Federal Reclamation law.

OPERATION AND MAINTENANCE BY OPERATING NON-FEDERAL ENTITY

28. (a) The O&M of a portion of the Project facilities which serve the Contractor,
and responsibility for funding a portion of the costs of such Q&M, have been transferred to the
Operating Non-Federal Entity by separate agreement between the United States and the
Operating Non-Federal Entity. That separate agreement shall not interfere with or affecf the
rights or obligations of the Contractor or the United States hereunder.

(b) The Contracting Officer has previously notified the Contractor in writing

 that the O&M of a portion of the Project facilities which serve the Contractor has been

transferred to the Operating Non-Federal Entity, and therefore, the Contractor shall pay directly
to the Operating Non-Federal Entity, or to any successor approved by the Contracting Officer
under the terms and conditions of the separate agreement between the United States and the
Operating Non-Federal Entity described in subdivision (a) of this Article, all rates, charges, or
assessments of any kind, including any assessment for reserve funds, which the Operating Non-
Federal Entity or such successor determines, sets, or establishes for the O&M of the portion of
the Project facilities operated and maintained by the Operating Non-Federal Entity or such
successor. Such direct payments to the Operating Non-Federal Entity or such successor shall not
relieve the Contractor of its obligation to pay directly to the United States the Contractor’s share
of the Project Rates, Charges, and Tiered Pricing Component(s) except to the extent the
Operating Non-Federal Entity collects paymenis on behalf of the United States in accordance
with the separate agreement identified in subdivision (a) of this Article.

(c) For so long as the O&M of any portion of the Project facilities serving the

Contractor is performed by the Operating Non-Federal Entity, or any successor thereto, the
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Contracting Officer shall adjust those components of the Rates for Water Delivered under this
Contract representing the cost associated with the activity being performed by the Operating
Non-Federal Entity or its successor.

(d) In the event the Q&M of the Project facilities operated and mainté.ined by
the Operating Non-Federal Entity is reassumed by the United States during the term of this
Contract, the Contracting Officer shall so notify the Contractor, in writing, and present to the
Contractor a revised Exhibit “B” which shall include the portion of the Rates to be paid by the
Contractor for Project Water under this Contract representing the O&M costs of the portion of
such Project facilities which have been reassumed. The Contractor shall, thereafter, in the
absence of written notification from the Contracting Officer to the contrary, pay the Rates,
Charges, and Tiered Pricing Component(s) specified in the revised Exhibit “B” directly to the
United States in compliance with Article 7 of this Contract.

CONTINGENT ON APPROPRIATION OR ALLOTMENT OF FUNDS

29.  The expenditure or advance of any money or the performance of any obligation of
the United States under this Contract shall be contingent upon appropriation or allotment of

“funds. Absence of appropriation or allotment of funds shall not relieve the Contractor from any

obligations under this Contract. No liability shall accrue to the United States in case funds are
not appropriated or allotted.

BOOKS, RECORDS, AND REPORTS

30. (a) The Contractor shall establish and maintain accounts and other books and
records pertaining to administration of the terms and conditions of this Centract, including: the
Contractor's financial transactions, water supply data, and Project land and right-of-way
agreements; the water users' land-use (crop census), land ownership, land-leasing and water use
data; and other matters that the Contracting Officer may require. Reports thereon shall be
furnished to the Contracting Officer in such form and on such date or dates as the Contracting
Officer may require. Subject to applicable Federal laws and regulations, each party to this
Contract shall have the right during office hours to examine and make copies of the other party's
books and records relating to matters covered by this Contract

(b)  Notwithstanding the provisions of subdivision (a) of this Article, no
books, records, or other information shall be requested from the Contractor by the Contracting

Officer unless such books, records, or information are reasonably related to the administration or

37




975
976
977
978
979

980

981
082
983

984
985
986
987
988
989
950
991
992
993
994
995
996
997
998
999
1000
1001

Contract No.14-06-200-3367X- LTR1

performance of this Contract. Any such request shall allow the Contractor a reasonable period of

time within which to provide the requested books, records, or information.
(c) At such time as the Contractor provides information to the Contracting
Officer pursuant to subdivision (a) of this Article, a copy of such information shall be provided

to the Operating Non-Federal Entity.
ASSIGNMENT LIMITED--SUCCESSORS AND ASSIGNS OBLIGATED

31. (é} The provisions of this Contract shall apply to and bind the successors and
assigns of the parties hereto, but no assignment or transfer of this Contract or any right or interest
therein shall be valid until approved in writing by the Contracting Officer.

(b)  The assignment of any right or interest in this Contract by either party
shall not interfere with the rights or obligations of the other party to this Contract absent the
written concurrence of said other party.

(c) The Contracting Officer shall not unreasonably condition or withhold his
approval of any proposed assignment.

SEVERABILITY

32, Inthe event that a person or entity who is neither (i) a party to a Project contract,
nor (ii) a person or entity that receives Project Water from a party to a Project contract, nor (iii)

an association or other form of organization whose primary function is to represent parties to

~ Project contracts, brings an action in a court of competent jurisdiction challenging the legality or

enforceability of a provision included in this Contract and said person, entity, association, or
organization obtains a final court decision holding that such provision is legally invalid or
unenforceable and the Contractor has not intervened in that lawsuit in support of the plaintiff(s),
the parties to this Contract shall use their best efforts to (i) within 30 days of the date of such
final court decision identify by mutual agreement the provisions in this Contract which must be
revised, and (i1} within three months thereafter promptly agree on the appropriate revision(s).
The time periods specified above may be extended by mutual agreement of the parties. Pending

the completion of the actions designated above, to the extent it can do so without violating any

38



1002
1003
1004
1005
1006
1007
1008
1009
1010
1011
1012
1013
1014
1015
1016

1017
1018
1019

1020
1021
1022
1023
1024
1025

1026

1027

1028
1029

L - *

Contract No.14-06-200-3367X- LTR1

applicable provisions of law, the United States shall continue to make the quantities of Project
Water specified in this Contract available to the Contractor pursuant to the provisions of this
Contract which were not found to be legally invalid or unenforceable in the final court decision.

RESOLUTION OF DISPUTES

33.  Should any dispute arise concerning any provisions of this Contract, or the
parties’ rights and obligations thereunder, the parties shall meet and confer in an attempt to
resolve the dispute. Prior to the Contractor commencing any legal action, or the Contracting
Officer referring any matter to Department of Justice, the party shall provide to the other party
30 days’ written notice of the intent to take such action; Provided, That such notice shall not be
required where a delay in commencing an action would prejudice the interests of the party that
intends to file suit. During the 30-day notice period, the Contractor and the Contracting Officer
shall meet and confer in an attempt to resolve the dispute. Except as specifically provided,
nothing herein is intended to waive or abridge any right or remedy that the Contractor or the
United States may have.

OFFICIALS NOT TO BENEFIT

34.  No Member of or Delegate to Congress, Resident Commissioner, or official of the
Contractor shall benefit from this Contract other than as a water user or landowner in the same
manner as other water users or landowners.

CHANGES IN CONTRACTOR’S SERVICE AREA

35, (a) While this Contract is in effect, no change may be made in the
Contractor's Service Area, by inclusion or exclusion of lands, dissolution, consolidation, merger,
or otherwise, except upon the Contracting Officer's written consent.

(b Within 30 days of receipt of a request for such a change, the Contracting
Officer will notify the Contractor of any additional information required by the Contracting
Officer for processing said request, and both parties will meet to establish a mutually agreeable
schedule for timely completion of the process. Such process will analyze whether the proposed
change is likely to: (i) result in the use of Project Water contrary to the terms of this Contract;
(11) impair the ability of the Contractor to pay for Project Water furnished under this Contract or

39




1030
1031
1032
1033
1034
1035
1036
1037
1038
1039
1040
1041

1042

1043
1044
1045
1046
1047
1048
1049
1050

1051

1052
1053
1054
1055
1056

Contract No.14-06-200-3367X- LTR1

to pay for any Federally-constructed facilities for which the Contractor is responsible; and (ii1)
have an tmpact on any Project Water rights applications, permits, or licenses. In addition, the
Contracting Ofticer shall comply with the NEPA and the ESA. The Contractor will be
responsible for all costs incurred by the Contracting Officer in this process, and such costs Will
be paid in accordance with Article 25 of this Contract.

FEDERAL LAWS

36. By entering into this Contract, the Contractor does not waive its rights to contest
the validity or application in connection with the performance of the terms and conditions of this
Contract of any Federal law or regulation; Provided, That the Contractor agrees to comply with
the terms and conditions of this Contract unless and until relief from application of such Federal
law or regulation to the implementing provision of the Contract is granted by a court of

competent jurisdiction.
NOTICES

37.  Any notice, demand, or request authorized or required by this Contract shall be

deemed to have been given, on behalf of the Contractor, when mailed, postage prepaid, or

delivered to the Area Manager, Bureau of Reclamation, Northern California Area Office,
16349 Shasta Dam Boulevard, Shasta Lake, California 96019, and on behalf of the

United States, when mailed, postage prepaid, or delivered to the Board of Directors of the
Centerville Community Services District, 8930 Placer Road, P. O. Box 99043 1, Redding;
California 96099. The designation of the addressee or the address may be changed by notice
given in the same manner as provided in this Article for other notices.

CONFIRMATION OF CONTRACT

38. The Contractor, after the execution of this Contract, shall furnish to the
Contracting Officer evidence that pursuant to the laws of the State of California, the Contractor
is a legally constituted entity and the contract is lawful, valid, and binding on the Contractor.
This Contract shall not be binding on the United States until such evidence has been provided to
the Contracting Officer’s satisfaction.
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of

the day and year first above written.

THE UNITED STATES OF AMERICA

i ]
VEDAS TOLEGAL - Tph -
?%m?mn SUFFICIEN e
74 Jer By L
ﬂ:‘([ . i { 1 N .
7 sSa A Réglonal Director, Mid-Pacific Region
%tﬂggTo'*T o Bureau of Reclamation

(SEAL)
CENTERVILLE COMMUNITY
SERVICES DISTRICT
By:
Prefidertt of the Board of Directors
Attest:

Secretary of the Board of Directors

(H:\public\Willows Final LTRC’s\2005-01-31 Centerville CSD Final Draft Contract.doc)
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1/ Chief Financial Officer (CFO) adjustment and Provision for Replacement (PFR) expense is
being distributed over a 5-year period beginning in FY 2003 for those contractors that requested

- -

Contract No.14-06-200-3367X- LTR1

EXHIBIT B

CENTERVILLE COMMUNITY SERVICES DISTRICT

2005 Water Rates and Charges per Acre-Foot

COST OF SERVICE RATES:
Capital Rate:
O&M Rates:

Water Marketing
Storage

Deficit Rate:
CFO/PRF Adjustment Rate 1/
TOTAL

FULL COST RATE:

TIERED PRICING COMPONENTS:

Tiered Pricing Component >80% <=90% of Contract
Total [Full Cost Rate — COS Rate / 2]

Tiered Pricing Component >90% of Contract
Total [Full Cost Rate ~ COS Rate]

CHARGES UNDER P.L. 102-575 TO THE
RESTORATION FUND 2/

Restoration Payments (3407(d)(2)(A))

those costs be deferred.

2/ Restoration fund charges are payments in addition to the water rates and were determined
pursuant to Title XXXIV of Public Law 102-575. Restoration fund charges are on a fiscal year

basis (10/1 - 9/30).

Recent Historic Use, as defined in the CVP M&I Water Shortage Policy, is

acre-feet,
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RESOLUTION 05-02

RESOLUTION APPROVING THE LONG TERM RENEWAL CONTRACT No. 14-06-
200-3367X-LTR1 BETWEEN THE UNITED STATES AND THE CENTERVILLE
COMMUNITY SERVICES DISTRICT (DISTRICT) PROVIDING FOR PROJECT
WATER SERVICE FROM THE SACRAMENTO RIVER DIVISION — CENTRAL
VALLEY PROJECT, CALIFORNIA

WHEREAS the Centerville Community Services District (District) received on
February 17, 2005, from the United States Department of the Interior Bureau of
Reclamation (Bureau) the Long Term Renewal Contract No. 14-06-200-3367X-LTR1, and

WHEREAS said Contract provides for the delivery of 2900 acre-feet of Project
Water for M&I purposes with an effective date of March 1, 2005 through February 28,
2045, and supercedes the Existing Contract , and

WHEREAS it has been determined by the Board of Directors of the Centerville
Community Services District that this water is essential for the operation of the District in
order to provide water for consumption and fire protection, for the heaith, safety and
welfare of the people and property within the boundary of the District.

NOW, THEREFORE, BE IT RESOLVED by the Board of Directors of the
Centerville Community Services District as follows:

1. The District approves the Long Term Renewal Contract No. 14-06~
200-3367X-LTR1, as to form and content,

2. The District authorizes the Board President to execute in the name of
the District the Contract and all other documents related thereto.

PASSED AND ADOPTED THIS 22nd day of February 2005.

S E
DarrenLangfield, President
Board of Directors

AYES: Directors Whitehead, Moty, Richison, Stubban and Langfield
NOES: None
ABSTAINING: None

ABSENT: None

ATTEST: i .
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Tina Teuscher

Secretary to the Board




